



ADDENDUM

PROJECT TITLE: Engineering Services – Broad Street and Sydney Street- Street Reconstruction	ADD. NO: 2
RFP NO: 2022-091012P	DATE: November 2 nd , 2022
PAGE 1 of 2 (Including Confirmation Sheet)	

Make the following modifications to the above project. Include in the amount of the Proposal, any additions to or deductions from the cost of the work by reason of these instructions.

Sign and attach this Addendum to the Proposal documents and submit with your Proposal. Failure to do so may result in the rejection of your Proposal.

Please find below a list of questions and answers.

Q1. The requirement to prepare 2 separate tenders for both Broad Street and Sydney Street would suggest their construction phases could overlap. Please confirm if two field inspectors need to be proposed, or if the construction phases are anticipated to be completed one after another.

A1. The consultant should assume that the two construction phases would be underway at the same time and therefore include two field inspectors in their proposal.

Q2. Is it the City's intention to have 2 separate Public Consultation Sessions for each of the 2 projects included in the RFP (i.e., 4 sessions in total) or can they be conducted simultaneously (i.e., 2 sessions in total)?

A2. Consultants should allow for two separate Public Consultation sessions (2:00pm – 4:00pm and 6:00pm – 8:00pm) for each project.

Q3. Based on recent work near the project areas, including Lower Cove Loop, Charlotte Street and Sydney Street, have there been CCTV inspections completed on sections of the sewers that would not need to be included in this undertaking?

A3. The new sanitary sewer on Lower Cove Loop has recently been videoed and therefore will not have to be included in the proposal. Consultants should allow for all other required video work in their proposal.

SIGN AND RETURN THIS ADDENDUM WITH YOUR PROPOSAL

Monic MacVicar

BY: _____
Monic MacVicar, CCLP, CPPB
Procurement Specialist, Supply Chain Management

Contractor's Signature



ADDENDUM

PROJECT TITLE: Engineering Services – Broad Street and Sydney Street- Street Reconstruction	ADD. NO: 2
RFP NO: 2022-091012P	DATE: November 2 nd , 2022
PAGE 2 of 2 (Including Confirmation Sheet)	

CONFIRMATION - RECEIPT OF ADDENDUM

Upon receipt of this document, fax this page to (506) 658-4742 to confirm receipt of this addendum.

CONSULTANT'S NAME: _____

ADDRESS: _____

PHONE: _____ FAX: _____

RECEIVER NAME (PRINT) _____

RECEIVER SIGNATURE: _____