



## ADDENDUM

PROJECT TITLE: Sea Wall Refurbishment	ADD. NO: 3
TENDER NO: 2021-081201T	DATE: March 2, 2021
PAGE 1 of 2 (Including Confirmation Sheet)	

Make the following modifications to the above project. Include in the amount of the Tender, any additions to or deductions from the cost of the work by reason of these instructions.

**Sign and attach this Addendum to the Tender documents and submit with your Tender. Failure to do so may result in the rejection of your Tender.**

Please note the following:

### **3.1.19 Inspections & Testing - Storm Sewers**

All new storm sewer pipe installed under this Contract shall be cleaned and visually inspected as set out in the City of Saint John General Specifications. Leakage testing of new storm sewers installed under this Contract is **NOT required.**

**SIGN AND RETURN THIS ADDENDUM WITH YOUR PROPOSAL**

---

Chris Roberts, SCMP CPPB  
Supervisor  
Supply Chain Management

---

Contractor's Signature



## ADDENDUM

PROJECT TITLE: Sea Wall Refurbishment	ADD. NO: 3
TENDER NO: 2021-081201T	DATE: March 2, 2021
PAGE 2 of 2 (Including Confirmation Sheet)	

## CONFIRMATION - RECEIPT OF ADDENDUM

**Upon receipt of this document, fax this page to  
(506) 658-4742 to confirm receipt of this addendum.**

CONTRACTOR'S NAME: \_\_\_\_\_

ADDRESS: \_\_\_\_\_  
\_\_\_\_\_

PHONE: \_\_\_\_\_ FAX: \_\_\_\_\_

RECEIVER NAME (PRINT) \_\_\_\_\_

RECEIVER SIGNATURE: \_\_\_\_\_