



## ADDENDUM

PROJECT TITLE: Ice Lights Renewal – TD Station	ADD. NO: 2
RFP NO: 2021-082301P	DATE: April 13, 2021
PAGE 1 of 2 (Including Confirmation Sheet)	

Make the following modifications to the above project. Include in the amount of the Proposal, any additions to or deductions from the cost of the work by reason of these instructions.

**Sign and attach this Addendum to the Proposal documents and submit with your Proposal. Failure to do so may result in the rejection of your Proposal.**

Please note the following:

1. Add to list of acceptable manufacturers: Musco
2. The closing date and time for this RFP has been extended to Thursday, April 22, 2021, 4:00 pm, ADT. The submission instructions for emailed submissions remain in effect.

**SIGN AND RETURN THIS ADDENDUM WITH YOUR PROPOSAL**

---

Chris Roberts, SCMP, CPPB  
Supervisor  
Supply Chain Management

---

Proponent's Signature



## ADDENDUM

PROJECT TITLE: Ice Lights Renewal – TD Station	ADD. NO: 2
RFP NO: 2021-082301P	DATE: April 13, 2021
PAGE 2 of 2 (Including Confirmation Sheet)	

## CONFIRMATION - RECEIPT OF ADDENDUM

**Upon receipt of this document, fax this page to (506) 658-4742 to confirm receipt of this addendum.**

CONSULTANT'S NAME: \_\_\_\_\_

ADDRESS: \_\_\_\_\_  
\_\_\_\_\_

PHONE: \_\_\_\_\_ FAX: \_\_\_\_\_

RECEIVER NAME (PRINT) \_\_\_\_\_

RECEIVER SIGNATURE: \_\_\_\_\_