



ADDENDUM

PROJECT TITLE: Roof Rehabilitation Fire Station 7	ADD. NO: 1
TENDER NO: 2021-082702T	DATE: April 6, 2021
PAGE 1 of 2 (Including Confirmation Sheet)	

Make the following modifications to the above project. Include in the amount of the Tender, any additions to or deductions from the cost of the work by reason of these instructions.

Sign and attach this Addendum to the Tender documents and submit with your Tender. Failure to do so may result in the rejection of your Tender.

Please find attached the REVISED APPENDIX E – UNIT PRICING.

Bidders are asked to submit Unit Pricing on this revised form. Failure to do so may result in disqualification of the tender submitted.

SIGN AND RETURN THIS ADDENDUM WITH YOUR PROPOSAL

Monic MacVicar

Monic MacVicar, CCLP, CPPB
Procurement Specialist
Supply Chain Management

Contractor's Signature



ADDENDUM

PROJECT TITLE: Roof Rehabilitation Fire Station 7	ADD. NO: 1
TENDER NO: 2021-082702T	DATE: April 6, 2021
PAGE 2 of 2 (Including Confirmation Sheet)	

CONFIRMATION - RECEIPT OF ADDENDUM

**Upon receipt of this document, fax this page to
(506) 658-4742 to confirm receipt of this addendum.**

CONTRACTOR'S NAME: _____

ADDRESS: _____

PHONE: _____ FAX: _____

RECEIVER NAME (PRINT) _____

RECEIVER SIGNATURE: _____



IRC Building Sciences Group
 69 Maple Avenue
 New Glasgow, Nova Scotia, B2H 2B3
 Tel: 902.695.5549, Fax: 902.695.5479
 Toll Free: 1.888.607.5245

Addendum No.1

QSF-7-090 R-07 DEC01/12

Project:	2021 Roof Rehabilitation Program	Page No:	1 of 1
Facility:	Fire Station #7	Date:	March 31, 2021
Address:	41 Manchester Avenue Saint John, New Brunswick, E2M 5T2	IRC Ref. No:	NR21-002SP-23936
		Client Ref. No:	

All Bidders are hereby notified of the following changes and clarifications to the Bid Documents made by this Addendum, issued by IRC Group prior to Bid Closing. Acknowledge receipt of this Addendum on Bid Form where indicated and submit signed copy of last page in Bid.

INTERIOR PROTECTION – SECTION 01 11 00 - SUMMARY OF WORK

Under Summary of Work, 1.4 Bid Pricing, .4 Unit Pricing, delete point .1 Interior Protection.

Under Summary of Work, delete all of section 1.10 Scope of Work: Interior Protection.

Remove Appendix “E” and replace with new Appendix “E” – Unit Pricing, as attached to Addendum No.1.

End of Addendum No. 1

Contractor Accepted:	Name:	Signature:	Organization:	Date:
-------------------------	-------	------------	---------------	-------

APPENDIX “E” – UNIT PRICING

Project Title: 2021 Roof Rehabilitation Program

Worksite: Fire Station #7

Address: 41 Manchester Avenue, Saint John, New Brunswick, E2M 5T2

Submitted By:

The following itemized list contains our Unit Prices to perform select parts of the Work as specified and are to be added to the Contract Price. The itemized prices quoted include the specified cost, overhead, profit, and any applicable taxes in force at the date of Bid with the exception of the Harmonized Sales Tax (HST). The HST is shown as a separate item.

4.0	Description of Work	Subtotal	HST	Contractor's Total Bid
4.1	Price to add to or delete from Contract for repair of wet and/or deteriorated existing Mod. Bit. membranes and assembly down to existing deck as specified:	\$ _____ /ft ²	\$ _____ /ft ²	\$ _____ /ft ²
4.2	Price to add to Contract to supply and install new rust inhibiting primer and two coats of paint to prepared metal deck surfaces as specified:	\$ _____ /ft ²	\$ _____ /ft ²	\$ _____ /ft ²
4.3	Price to add to Contract to supply and install new metal decking to match existing in size and profile:	\$ _____ /ft ²	\$ _____ /ft ²	\$ _____ /ft ²
4.4	Unit Price to add to Contract to supply and install 2.44m (8'-0") of freestanding, self-ballasted guard rail at Roof Hatch close to roof edge as specified:	\$ _____ /unit	\$ _____ /unit	\$ _____ /unit
4.5	Price to add to Contract to supply and install new plywood sheathing to replace and match identified damaged existing plywood sheathing:	\$ _____ /ft ²	\$ _____ /ft ²	\$ _____ /ft ²
4.6	Price to add to Contract to supply and install new wood blocking to replace and match identified damaged existing wood blocking:	\$ _____ /bd ft	\$ _____ /bd ft	\$ _____ /bd ft

Notes:

- At Owner's discretion, the Scope of Work may be altered to suit Owner's requirements.
- Payment on Unit Price Items to be based on actual quantity of Work performed as measured on site jointly with the Consultant and Contractor. Disputes arising from quantity variation to be resolved using CCDC 4-2008 mechanisms.

END OF SECTION - 00 41 00