

ADDENDUM

PROJECT TITLE: Engineering Services – Broad Street and Sydney Street- Street Reconstruction	ADD. NO: 1
RFP NO: 2022-091012P	DATE: November 2 nd , 2022
PAGE 1 of 2 (Including Confirmation Sheet)	

Make the following modifications to the above project. Include in the amount of the Proposal, any additions to or deductions from the cost of the work by reason of these instructions.

Sign and attach this Addendum to the Proposal documents and submit with your Proposal. Failure to do so may result in the rejection of your Proposal.

Please find below a list of questions and answers.

- Q1. Is the City treating this as one project internally i.e. one city PM for both projects or 2 separate city PM's?
- A1. It is the City's intention at this time to assign one project manager.
- Q2. When is the proposed award date for this RFP?
- A2. It is proposed to make a recommendation for award of the project at the November 28, 2022 meeting of Council.
- Q3. If successful, can preliminary investigation and design work begin before the end of this year?
- A3. Work can begin on this project as soon as the agreement documents have been executed by both parties.
- Q4. Who will be the PM the city assigned to this project(s)?
- A4. This has not been confirmed at this time. We fail to see how this is relevant to your response to this RFP.

SIGN AND RETURN THIS ADDENDUM WITH YOUR PROPOSAL

Monic Maclian		
BY:		
Monic MacVicar, CCLP, CPPB	Contractor's Signature	
Procurement Specialist, Supply Chain Management		



ADDENDUM

PROJECT TITLE:	Engineering Services – Broad Street and Sydney Street- Street Reconstruction	ADD. NO: 1
RFP NO: 2022-09	1012P	DATE: November 2 nd , 2022
PAGE 2 of 2 (Incl	uding Confirmation Sheet)	

CONFIRMATION - RECEIPT OF ADDENDUM

Upon receipt of this document, fax this page to (506) 658-4742 to confirm receipt of this addendum.

CONSULTANT'S NAME:		
ADDRESS:		
PHONE:	FAX:	
RECEIVER NAME (PRINT)		
RECEIVER SIGNATURE:		