



## ADDENDUM

PROJECT TITLE: Salt Shed Remediation	ADD. NO: 3
TENDER NO: 2024-085102T	DATE: April 24, 2024
PAGE 1 of 2 (Including Confirmation Sheet)	

Make the following modifications to the above project. Include in the amount of the Tender, any additions to or deductions from the cost of the work by reason of these instructions.

**Sign and attach this Addendum to the Tender documents and submit with your Tender. Failure to do so may result in the rejection of your Tender.**

**Item No. 1**

Please note that the closing date for the above-mentioned remains at Tuesday, April 30, 2024, 2:30:00 PM Local Time, as per Advisory No. 3. No other enquiries will be considered at this time.

**Item No. 2**

Please note that Spray-Lock "SCP-578" has been approved as an alternate product.

**Item No. 3**

In response to enquiries regarding the existing membrane on the interior walls, we do not have historical data and/or product information and are unable to comment on its durability.

**SIGN AND RETURN THIS ADDENDUM WITH YOUR PROPOSAL**

BY: \_\_\_\_\_  
Chris Roberts, SCMP, CPPB  
Procurement Manager, Supply Chain Management

\_\_\_\_\_  
Contractor's Signature



## ADDENDUM

PROJECT TITLE: Salt Shed Remediation	ADD. NO: 3
TENDER NO: 2024-085102T	DATE: April 24, 2024
PAGE 2 of 2 (Including Confirmation Sheet)	

## CONFIRMATION - RECEIPT OF ADDENDUM

**Upon receipt of this document, fax this page to  
(506) 658-4742 to confirm receipt of this addendum.**

CONTRACTOR'S NAME: \_\_\_\_\_

ADDRESS: \_\_\_\_\_

\_\_\_\_\_

PHONE: \_\_\_\_\_ FAX: \_\_\_\_\_

RECEIVER NAME (PRINT) \_\_\_\_\_

RECEIVER SIGNATURE: \_\_\_\_\_