



ADDENDUM

| | |
|---|-------------------------|
| PROJECT TITLE: Engineering Services – Conceptual Design and Investigation for the Courtney Bay Causeway | ADD. NO: 2 |
| RFP NO: 2023-091004P | DATE: September 6, 2023 |
| PAGE 1 of 2 (Including Confirmation Sheet) | |

Make the following modifications to the above project. Include in the amount of the Proposal, any additions to or deductions from the cost of the work by reason of these instructions.

Sign and attach this Addendum to the Proposal documents and submit with your Proposal. Failure to do so may result in the rejection of your Proposal.

Item No. – Question and Answer

Q. What was the concept design elevation that was used in the previous funding application and for proponents to base their geotechnical investigation off of for budgetary purposes? This elevation could have varying impacts on the scale of the field program.

A. *It is anticipated that the raising the Courtney Bay Causeway will be approximately 2 to 3 m.*

SIGN AND RETURN THIS ADDENDUM WITH YOUR PROPOSAL

Chris Roberts, SCMP, CPPB
Procurement Manager
Supply Chain Management

Proponent's Signature



ADDENDUM

| | |
|---|-------------------------|
| PROJECT TITLE: Engineering Services – Conceptual Design and Investigation for the Courtney Bay Causeway | ADD. NO: 2 |
| RFP NO: 2023-091004P | DATE: September 6, 2023 |
| PAGE 2 of 2 (Including Confirmation Sheet) | |

CONFIRMATION - RECEIPT OF ADDENDUM

Upon receipt of this document, fax this page to (506) 658-4742 to confirm receipt of this addendum.

CONSULTANT'S NAME: _____

ADDRESS: _____

PHONE: _____ FAX: _____

RECEIVER NAME (PRINT) _____

RECEIVER SIGNATURE: _____