



ADDENDUM

PROJECT TITLE: Engineering Services – Conceptual Design and Investigation for the Courtney Bay Causeway	ADD. NO: 1
RFP NO: 2023-091004P	DATE: August 30, 2023
PAGE 1 of 2 (Including Confirmation Sheet)	

Make the following modifications to the above project. Include in the amount of the Proposal, any additions to or deductions from the cost of the work by reason of these instructions.

Sign and attach this Addendum to the Proposal documents and submit with your Proposal. Failure to do so may result in the rejection of your Proposal.

Item No. 1

There are some errors in the RFP document with respect to the submission date. Please be advised that the submission date has been extended to Wednesday, September 20, 2023, 4:00 pm, ADT.

Item No. 2

There are some errors in the RFP document respecting to whom proposals should be addressed. Please address proposals to Chris Roberts, SCMP, CPPB, Procurement Manager.

Item No. 3 – Question and Answer

Q. Can the Stormwater Management Strategy by the Terraine Group referenced on page 4 of the RFP document be provided for review during the proposal period?

A. *The Stormwater Management Strategy document will be shared with the successful proponent.*

SIGN AND RETURN THIS ADDENDUM WITH YOUR PROPOSAL

Chris Roberts, SCMP, CPPB
Procurement Manager
Supply Chain Management

Proponent's Signature



ADDENDUM

PROJECT TITLE: Engineering Services – Conceptual Design and Investigation for the Courtney Bay Causeway	ADD. NO: 1
RFP NO: 2023-091004P	DATE: August 30, 2023
PAGE 2 of 2 (Including Confirmation Sheet)	

CONFIRMATION - RECEIPT OF ADDENDUM

Upon receipt of this document, fax this page to (506) 658-4742 to confirm receipt of this addendum.

CONSULTANT'S NAME: _____

ADDRESS: _____

PHONE: _____ FAX: _____

RECEIVER NAME (PRINT) _____

RECEIVER SIGNATURE: _____