

ADDENDUM

PROJECT TITLE: Engineering Services – Sandy Point Road And Foster Thurston Drive Roundabout	ADD. NO: 1
RFP NO: 2024-091009P	DATE: June 5 th , 2024
PAGE 1 of 2 (Including Confirmation Sheet)	

Make the following modifications to the above project. Include in the amount of the Proposal, any additions to or deductions from the cost of the work by reason of these instructions.

Sign and attach this Addendum to the Proposal documents and submit with your Proposal. Failure to do so may result in the rejection of your Proposal.

Please find below a list of questions and answers.

- Q1. Part C specifies that we are to select one of two methods for public consultation sessions. It then lists "In-person Public Consultation" followed by "Site Consultations" and then "Public Consultation During Construction". Can you please confirm if there is supposed to be another type of public consultation listed?
- A1. In Part C) on page 7 of the RFP, the sentence: "As such, one (1) of the two (2) following methods shall be used for public information sessions:" is to be replaced by "As such, the following methods shall be used for public consultation:". The consultant shall be responsible for conducting all three methods of public consultation.
- Q2. Are existing aerial utility services to be put underground as a part of the project scope?
- A2. The intention is to maintain the existing overhead utility services as is.

SIGN AND RETURN THIS ADDENDUM WITH YOUR PROPOSAL

Monic Maclian		
BY:		
Monic MacVicar, CCLP, CPPB	Contractor's Signature	
Procurement Specialist, Supply Chain Management	_	



ADDENDUM

PROJECT TITLE: Engineering Services – Sandy Point Road And Foster Thurston Drive Roundabout	ADD. NO: 1
RFP NO: 2024-091009P	DATE: June 5 th , 2024
PAGE 2 of 2 (Including Confirmation Sheet)	

CONFIRMATION - RECEIPT OF ADDENDUM

Upon receipt of this document, fax this page to (506) 658-4742 to confirm receipt of this addendum.

CONSULTANT'S NAME:		
ADDRESS:		
PHONE:	FAX:	
RECEIVER NAME (PRINT)		
RECEIVER SIGNATURE:		